R (/RRIERS

Instructions for Completing the Bid Tabulation Sheet:

Contractor shall complete all cells with quantity and unit costs as indicated in the excel spreadsheet.

If additional cells are required by the contractor, please email the Project Manager and ask for additional
cells to be added. Cells are automatically calculated and subtotaled. Manipulating the spreadsheet
without proper knowledge may result in incorrect tabulation results.

Multiple blanks lines have been inserted in the spreadsheet for items to be added by the Bidding
Contractor as necessary. Any lines not already included in the tabulation sheet MUST be added by the
R&L Project Manager.

If unit costs/hourly rates are requested, please tabulate those rates in the provided table. Rates given in
table form should match rates used in spreadsheet calculations, or cells must reference such rates.

All line items requested in the spreadsheet are breakdowns that will be used for Schedule of Value
purposes for contract billing.

If line items are not applicable, please use ZERO (0) in the cell to indicate no cost or no quantity.

Please note that the provided spreadsheet may contain MULTIPLE TABS that are required to be filled out
and returned with your proposal.

Bid Tabulation Deliverables:

Contractor shall provide to the Project Manager the following deliverables at bid due date:

a. ASIGNED and DATED proposal on company letterhead noting the overall proposal cost, and any
pertinent contractual requirements, inclusions, exclusions as applicable. The proposal MUST
contain the number of CALENDAR DAYS proposed to complete the project in its entirety.

b. The completed Excel spreadsheet (All tabs) with final numbers tabulated as provided.

c. Pdf copies of the completed excel spreadsheet and all associated tabs.

A copy of the bidding contractors Statement of Qualifications, including proposed personnel to
be utilized on this project.

e. A proposed contract schedule with project milestones, phasing, etc as necessary to complete the
project as noted in the proposal form.

7/12/2021



R CARRIERS

Edinburgh, IN New Terminal Construction Breakdown Contractor:

7/12/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000
Maintenance Bldg SF 19,800 Dock Plates 150
Truck Wash Bldg SF 5,500 Truck Plugs 100

Site Work Quantity Unit  Unit Cost Total Cost Cost/SF Description
Staking 1 LS - $ 5,000.00 $ 0.003
Erosion Control 1 LS - $ 5,000.00 $ 0.003
Demolition 1 LS - $ 5,000.00 $ 0.003
Clear and Grubbing 1 LS - $ 5,000.00 $ 0.003
Import Fill 1 LS - $ 5,000.00 $ 0.003
Export Fill 1 LS - $ 5,000.00 $ 0.003
Mass Excavation & Site Grading 1 LS - $ 5,000.00 $ 0.003
Storm Detention Basin Grading 1 LS - $ 5,000.00 $ 0.003
Geopiers 1 LS - $ 5,000.00 $ 0.003
Earthwork $ 45,000.00 $ 0.031
Utility Trenching & Patching 1 LS - $ 5,000.00 $ 0.003
Sanitary Sewer & Structures 1 LS - $ 5,000.00 $ 0.003
Water Relcamation Tanks 1 LS $ 5,000.00 $ 0.003
Storm Sewer & Structures 1 LS - $ 5,000.00 $ 0.003
Water Service & Structures 1 LS - $ 5,000.00 $ 0.003
Traffic Control 1 LS - $ 5,000.00 $ 0.003
Utility Connection Fees 1 LS - $ 5,000.00 $ 0.003
Wet Utilities $ 35,000.00 $ 0.024
Heavy Duty Asphalt Pavement 1 LS - $ 5,000.00 $ 0.003
Light Duty Asphalt Pavement 1 LS - $ 5,000.00 $ 0.003
Asphalt Base 1 LS - $ 5,000.00 $ 0.003
Heavy Duty Concrete Paving/Aprons 1 LS - $ 5,000.00 $ 0.003
Light Duty Concrete Paving 1 LS - $ 5,000.00 $ 0.003
Wheel Stops $ 5,000.00 $ 0.003
Striping 1 LS - $ 5,000.00 $ 0.003
Paving $ 35,000.00 $ 0.024
Curb and Gutter 1 LS - $ 5,000.00 $ 0.003
Landings, and Miscellaneous Pads 1 LS - $ 5,000.00 $ 0.003
Sidewalks 1 LS - $ 5,000.00 $ 0.003
Site Concrete $ 15,000.00 $ 0.010
Landscaping 1 LS - $ 5,000.00 $ 0.003
Topsoil 1 LS - $ 5,000.00 $ 0.003
Irrigation 1 LS - $ 5,000.00 $ 0.003
Dumpster Enclosure 1 LS $ 5,000.00 $ 0.003
Perimeter Chain Link Fencing 1 LS - $ 5,000.00 $ 0.003
Electrified Fencing (Provided by GC by way of Solid Security) 1 LS - $ 5,000.00 $ 0.003
Turnstile Installation 1 LS - $ 5,000.00 $ 0.003
Security Gates 1 LS - $ 5,000.00 $ 0.003
Scale Installation 1 LS $ 5,000.00 $ 0.003
Fencing & Landscaping $ 45,000.00 $ 0.031
Site Lighting 1 LS - $ 5,000.00 $ 0.003
Site Primary Power Feeds 1 LS - $ 5,000.00 $ 0.003
Site Electrical Equipment 1 LS - $ 5,000.00 $ 0.003
Electrified Fencing Power Feed 1 LS $ 5,000.00 $ 0.003
Snow Scraper Power 1 LS $ 5,000.00 $ 0.003
Truck Plug Pedestals and Power 1 LS - $ 5,000.00 $ 0.003
Site Electrical $ 30,000.00 $ 0.021

Office Quantity Unit  Unit Cost Total Cost Cost/SF Description
Footings and Foundations Excavation and Backfill 1 LS - $ 5,000.00 $ 1.000
Building Pad 1 LS $ 5,000.00 $ 1.000
Earthwork $ 10,000.00 $ 0.007
Footings and Foundations 1 LS - $ 5,000.00 $ 1.000
Concrete Prep 1 LS $ 5,000.00 $ 1.000
Grade Beams 1 LS - $ 5,000.00 $ 1.000
Slab 1 LS - $ 5,000.00 $ 1.000
Vapor Barrier 1 LS - $ 5,000.00 $ 1.000
Reinforcement 1 LS - $ 5,000.00 $ 1.000
Concrete $ 40,000.00 $ 8.000
PEMB Erection 1 LS - $ 5,000.00 $ 1.000
PEMB (Structure, Panels, Insulation, Turnkey) 1 LS $ 5,000.00 $ 1.000
Metal Roofing, Awnings, Panels, Louvers 1 LS - $ 5,000.00 $ 0.050
Metal Fabrications 1 LS - $ 5,000.00 $ 1.000
Metals $ 20,000.00 $ 4.000
Wood Blocking and Nailers 1 LS - $ 5,000.00 $ 1.000
Rough Carpentry 1 LS - $ 5,000.00 $ 1.000
Rough Carpentry $ 10,000.00 $ 2.000
Dampproofing 1 LS - $ 5,000.00 $ 1.000



R CARRIERS

nburgh, IN New Terminal Construction Breakdown

7/12/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000

Maintenance Bldg SF 19,800 Dock Plates 150

Truck Wash Bldg SF 5,500 Truck Plugs 100

Rigid Insulation 1 LS - $ 5,000.00 $ 1.000
Joint Sealants 1 LS $ 5,000.00 $ 1.000
Exterior Insulated Finish System 1 LS $ 5,000.00 $ 1.000
Flashing, Coping, Downspouts, Breakmetal Trim, Etc. $ 5,000.00 $ 1.000
Thermal Wall Insulation 1 LS $ 5,000.00 $ 1.000
Thermal and Moisture Protection $ 30,000.00 $ 6.000
Doors and Hardware 1 LS - $ 5,000.00 $ 1.000
Storefront 1 LS $ 5,000.00 $ 1.000
Overhead Door (Installation Only) 1 LS $ 5,000.00 $ 1.000
Doors and Windows $ 15,000.00 $ 3.000
Metal Studs and Drywall 1 LS - $ 5,000.00 $ 1.000
Exterior Paint 1 LS $ 5,000.00 $ 1.000
Interior Paint 1 LS $ 5,000.00 $ 1.000
Tile 1 LS $ 5,000.00 $ 1.000
Acoustical Ceiling Tile 1 LS $ 5,000.00 $ 1.000
Wall Base 1 LS $ 5,000.00 $ 1.000
Concrete Finishing 1 LS $ 5,000.00 $ 1.000
Finishes $ 35,000.00 $ 7.000
Building Signage 1 LS $ 5,000.00 $ 1.000
Toilet Partitions 1 LS $ 5,000.00 $ 1.000
Owner Provided Signage Installation 1 LS $ 5,000.00 $ 1.000
Fire Extinguishers 1 LS $ 5,000.00 $ 1.000
Bathroom Accessories 1 LS $ 5,000.00 $ 1.000
Flagpoles 1 LS $ 5,000.00 $ 1.000
Knox Box 1 LS $ 5,000.00 $ 1.000
Bike Racks 1 LS $ 5,000.00 $ 1.000
Specialties $ 40,000.00 $ 8.000
Pnuematic Tube System 1 LS $ 5,000.00 $ 1.000
Equipment 1 LS $ 5,000.00 $ 1.000
Cabinetry & Countertops 1 LS $ 5,000.00 $ 1.000
Furnishings $ 5,000.00 $ 1.000
Fire Suppression System 1 LS $ 5,000.00 $ 1.000
Fire Suppression $ 5,000.00 $ 1.000
Plumbing Fixtures 1 LS $ 5,000.00 $ 1.000
Sanitary Drainage 1 LS $ 5,000.00 $ 1.000
Roof Drains 1 LS $ 5,000.00 $ 1.000
Gas Piping 1 LS $ 5,000.00 $ 1.000
Domestic Water Service 1 LS $ 5,000.00 $ 1.000
Plumbing $ 25,000.00 $ 5.000
Ductwork Distribution 1 LS $ 5,000.00 $ 1.000
Heaters 1 LS $ 5,000.00 $ 1.000
Exhaust Fans 1 LS $ 5,000.00 $ 1.000
Mini-Split 1 LS $ 5,000.00 $ 1.000
Split System 1 LS $ 5,000.00 $ 1.000
Diffusers 1 LS $ 5,000.00 $ 1.000
HVAC $ 30,000.00 $ 6.000
Secondary Power Feed 1 LS $ 5,000.00 $ 1.000
Electrical Switchgear and Panels 1 LS $ 5,000.00 $ 1.000
Power Distribution to Devices, Appliances, Equipment, and Outlets 1 LS $ 5,000.00 $ 1.000
Light Fixtures (Installation and Wiring) 1 LS $ 5,000.00 $ 1.000
Low Voltage 1 LS $ 5,000.00 $ 1.000
Generator Install 1 LS $ 5,000.00 $ 1.000
Fire Alarm System 1 LS $ 5,000.00 $ 1.000
Lighting Controls 1 LS $ 5,000.00 $ 1.000
Electrical $ 40,000.00 $ 8.000

Cross Dock Building Quantity Unit  Unit Cost Total Cost Cost/SF Description

Footings and Foundation Excavation and Backfill 1 LS - $ 5,000.00 $ 0.050
Building Pad 1 LS $ 5,000.00 $ 0.050
Earthwork $ 10,000.00 $ 0.100
Concrete Prep 1 LS $ 5,000.00 $ 0.050
Footings and Foundations $ 5,000.00 $ 0.050
Grade Beams 1 LS - $ 5,000.00 $ 0.050
Slab 1 LS - $ 5,000.00 $ 0.050
Vapor Barrier 1 LS - $ 5,000.00 $ 0.050
Reinforcement 1 LS - $ 5,000.00 $ 0.050
Concrete $ 40,000.00 $ 0.400
PEMB Erection 1 LS - $ 5,000.00 $ 0.050
PEMB (Structure, Panels, Insulation, Turnkey) 1 LS $ 5,000.00 $ 0.050
Metal Roofing, Awnings, Panels, Louvers 1 LS - $ 5,000.00 $ 0.050
Dock Stand Installation 1 LS $ 5,000.00 $ 0.050
Bollard Protection 1 LS $ 5,000.00 $ 0.050



R CARRIERS

nburgh, IN New Terminal Construction Breakdown

7/12/2021

Cross Dock SF 100,000 Fuel Island Bays 3.00

Office SF 5,000 Site SF 1435000

Maintenance Bldg SF 19,800 Dock Plates 150

Truck Wash Bldg SF 5,500 Truck Plugs 100

Misc. Metal Fabrications 1 LS - $ 5,000.00 $ 0.050
Metals $ 30,000.00 $ 0.300
Wood Blocking and Nailers 1 LS - $ 5,000.00 $ 0.050
Rough Carpentry 1 LS -8 5,000.00 $ 0.050
Rough Carpentry $ 10,000.00 $ 0.100
Dampproofing 1 LS -8 5,000.00 $ 0.050
Flashing, Coping, Downspouts, Breakmetal Trim, Etc. $ 5,000.00 $ 0.050
Joint Sealants & Caulking 1 LS $ 5,000.00 $ 0.050
Thermal and Moisture Protection $ 15,000.00 $ 0.150
Doors and Hardware 1 LS - $ 5,000.00 $ 0.050
Windows $ 5,000.00 $ 0.050
Overhead Door (Installation Only) 1 LS $ 5,000.00 $ 0.050
Doors and Windows $ 15,000.00 $ 0.150
Metal Studs and Drywall 1 LS - $ 5,000.00 $ 0.050
Exterior Paint 1 LS $ 5,000.00 $ 0.050
Interior Paint 1 LS $ 5,000.00 $ 0.050
Concrete Finishing 1 LS $ 5,000.00 $ 0.050
Finishes $ 20,000.00 $ 0.200
Building Signage (As Required by Code) 1 LS $ 5,000.00 $ 0.050
Owner Provided Signage (Installation Only) 1 LS $ 5,000.00 $ 0.050
Fire Extinguishers (Installation Only) 1 LS $ 5,000.00 $ 0.050
Approach Plates (Installation Only) 1 LS $ 5,000.00 $ 0.050
Saftey Chains (Installation Only) 1 LS $ 5,000.00 $ 0.050
Dock Bumpers/Levelers (Installation Only) 1 LS $ 5,000.00 $ 0.050
R&L Specialties $ 30,000.00 $ 0.300
Shrink Wrap Machine (Installation Only) 1 LS $ 5,000.00 $ 0.050
Equipment 1 LS $ 5,000.00 $ 0.050
Cabinetry & Countertops 1 LS $ 5,000.00 $ 0.050
Furnishings $ 5,000.00 $ 0.050
Fire Suppression System 1 LS $ 5,000.00 $ 0.050
Fire Suppression $ 5,000.00 $ 0.050
Plumbing Fixtures 1 LS $ 5,000.00 $ 0.050
Roof Drains 1 LS $ 5,000.00 $ 0.050
Sanitary Drainage 1 LS $ 5,000.00 $ 0.050
Gas Piping 1 LS $ 5,000.00 $ 0.050
Domestic Water Service 1 LS $ 5,000.00 $ 0.050
Plumbing $ 25,000.00 $ 0.250
Ductwork Distribution 1 LS $ 5,000.00 $ 0.050
IR Heaters 1 LS $ 5,000.00 $ 0.050
Anti-Stratification Fans (Installation Only) 1 LS $ 5,000.00 $ 0.050
Ventilation 1 LS $ 5,000.00 $ 0.050
Exhaust Fans 1 LS $ 5,000.00 $ 0.050
Split System 1 LS $ 5,000.00 $ 0.050
Diffusers 1 LS $ 5,000.00 $ 0.050
HVAC $ 35,000.00 $ 0.350
Secondary Power Feed 1 LS $ 5,000.00 $ 0.050
Main Switchgear/Distribution Panels 1 LS $ 5,000.00 $ 0.050
Service Panels and Feeders 1 LS $ 5,000.00 $ 0.050
Power Distribution/Conduit/Trim to Devices, Appliances, Equipment, and Outlets 1 LS $ 5,000.00 $ 0.050
Light Fixtures (Installation and Wiring) 1 LS $ 5,000.00 $ 0.050
Pallet Jack Charging Stations 1 LS $ 5,000.00 $ 0.050
Low Voltage 1 LS $ 5,000.00 $ 0.050
Generator Install 1 LS $ 5,000.00 $ 0.050
Fire Alarm System 1 LS $ 5,000.00 $ 0.050
Lighting Controls 1 LS $ 5,000.00 $ 0.050
Electrical $ 50,000.00 $ 0.500

Maintenance Building Quantity Unit  Unit Cost Total Cost Cost/SF Description

Footings and Foundations 1 LS $ 5,000.00 $ 0.050
Building Pad 1 LS $ 5,000.00 $ 0.050
Earthwork $ 10,000.00 $ 0.100
Concrete Prep 1 LS $ 5,000.00 $ 0.050
Grade Beams 1 LS - $ 5,000.00 $ 0.050
Slab 1 LS - $ 5,000.00 $ 0.050
Vapor Barrier 1 LS - $ 5,000.00 $ 0.050
Reinforcement 1 LS - $ 5,000.00 $ 0.050
Concrete $ 35,000.00 $ 0.350
CMU Block Walls 1 LS $ 5,000.00 $ 0.050
Masonry $ 5,000.00 $ 0.050
PEMB Erection 1 LS - $ 5,000.00 $ 0.050
PEMB (Structure, Panels, Insulation, Turnkey) 1 LS $ 5,000.00 $ 0.050
Metal Roofing, Awnings, Panels, Louvers 1 LS - $ 5,000.00 $ 0.050
Dock Stand Installation 1 LS $ 5,000.00 $ 0.050
Bollard Protection 1 LS $ 5,000.00 $ 0.050
Misc. Metal Fabrications 1 LS - $ 5,000.00 $ 0.050
Metals $ 30,000.00 $ 0.300
Wood Blocking 1 LS - $ 5,000.00 $ 0.050



R CARRIERS

nburgh, IN New Terminal Construction Breakdown

7/12/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000
Maintenance Bldg SF 19,800 Dock Plates 150
Truck Wash Bldg SF 5,500 Truck Plugs 100
Rough Carpentry 1 LS -8 500000 $ 0.050
Sidewalks 1 LS - $ 5,000.00 $ 0.050
Rough Carpentry $ 15,000.00 $ 0.150
Dampproofing 1 LS -8 5,000.00 $ 0.050
Rigid Insulation 1 LS - $ 5,000.00 $ 0.050
Joint Sealants 1 LS $ 5,000.00 $ 0.050
Exterior Insulated Finish System 1 LS $ 5,000.00 $ 0.050
Thermal Wall Insulation 1 LS $ 5,000.00 $ 0.050
Thermal and Moisture Protection $ 25,000.00 $ 0.250
Doors and Hardware 1 LS - $ 5,000.00 $ 0.050
Storefront 1 LS $ 5,000.00 $ 0.050
Overhead Door (Installation Only) 1 LS $ 5,000.00 $ 0.050
Doors and Windows $ 15,000.00 $ 0.150
Metal Studs and Drywall 1 LS - $ 5,000.00 $ 0.050
Exterior Paint 1 LS $ 5,000.00 $ 0.050
Interior Paint 1 LS $ 5,000.00 $ 0.050
Tile 1 LS $ 5,000.00 $ 0.050
Acoustical Ceiling Tile 1 LS $ 5,000.00 $ 0.050
Wall Base 1 LS $ 5,000.00 $ 0.050
Concrete Finishing 1 LS $ 5,000.00 $ 0.050
Finishes $ 35,000.00 $ 0.350
Building Signage 1 LS $ 5,000.00 $ 0.050
Toilet Partitions 1 LS $ 5,000.00 $ 0.050
Owner Provided Signage Installation 1 LS $ 5,000.00 $ 0.050
Fire Extinguishers 1 LS $ 5,000.00 $ 0.050
Bathroom Accessories 1 LS $ 5,000.00 $ 0.050
Flagpoles 1 LS $ 5,000.00 $ 0.050
Knox Box 1 LS $ 5,000.00 $ 0.050
Specialties $ 35,000.00 $ 0.350
Cabinetry & Countertops 1 LS $ 5,000.00 $ 0.050
Furnishings $ 5,000.00 $ 0.050
Fire Suppression System 1 LS $ 5,000.00 $ 0.050
Fire Suppression $ 5,000.00 $ 0.050
Plumbing Fixtures 1 LS $ 5,000.00 $ 0.050
Roof Drains 1 LS $ 5,000.00 $ 0.050
Sanitary Drainage 1 LS $ 5,000.00 $ 0.050
Gas Piping 1 LS $ 5,000.00 $ 0.050
Domestic Water Service 1 LS $ 5,000.00 $ 0.050
OWs 1 LS $ 5,000.00 $ 0.050
Plumbing $ 30,000.00 $ 0.300
Ductwork 1 LS $ 5,000.00 $ 0.050
Heaters 1 LS $ 5,000.00 $ 0.050
Anti-Stratification Fans 1 LS $ 5,000.00 $ 0.050
Vehicle Exhaust System 1 LS $ 5,000.00 $ 0.050
Exhaust Fans 1 LS $ 5,000.00 $ 0.050
Mini-Split 1 LS $ 5,000.00 $ 0.050
Split System 1 LS $ 5,000.00 $ 0.050
Diffusers 1 LS $ 5,000.00 $ 0.050
HVAC $ 40,000.00 $ 0.400
Secondary Power Feed 1 LS $ 5,000.00 $ 0.050
Electrical Switchgear and Panels 1 LS $ 5,000.00 $ 0.050
Power Distribution to Devices, Appliances, Equipment, and Outlets 1 LS $ 5,000.00 $ 0.050
Light Fixtures (Installation and Wiring) 1 LS $ 5,000.00 $ 0.050
Low Voltage 1 LS $ 5,000.00 $ 0.050
Generator Install 1 LS $ 5,000.00 $ 0.050
Fire Alarm System 1 LS $ 5,000.00 $ 0.050
Lighting Controls 1 LS $ 5,000.00 $ 0.050
Electrical $ 40,000.00 $ 0.400

Truck Wash Quantity Unit  Unit Cost Total Cost Cost/SF Description

Footings and Foundations Excavation and Backfill 1 LS $ 5,000.00 $ 0.050
Building Pad 1 LS $ 5,000.00 $ 0.050
Earthwork $ 10,000.00 $ 0.100
Concrete Prep 1 LS $ 5,000.00 $ 0.050
Grade Beams 1 LS - $ 5,000.00 $ 0.050
Slab 1 LS - $ 5,000.00 $ 0.050
Vapor Barrier 1 LS - $ 5,000.00 $ 0.050
Reinforcement 1 LS - $ 5,000.00 $ 0.050
Concrete $ 35,000.00 $ 0.350
CMU Walls 1 LS $ 5,000.00 $ 0.050
Masonry 1 LS $ 5,000.00 $ 0.050
PEMB Erection 1 LS - $ 5,000.00 $ 0.050
PEMB 1 LS $ 5,000.00 $ 0.050
Metal Roofing 1 LS - $ 5,000.00 $ 0.050
Metal Fabrications 1 LS - $ 5,000.00 $ 0.050
Metals $ 20,000.00 $ 0.200
Wood Blocking 1 LS - $ 5,000.00 $ 0.050



R CARRIERS

nburgh, IN New Terminal Construction Breakdown

7/12/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000
Maintenance Bldg SF 19,800 Dock Plates 150
Truck Wash Bldg SF 5,500 Truck Plugs 100
Rough Carpentry 1 LS - $ 5,000.00 $ 0.050
Rough Carpentry $ 10,000.00 $ 0.100
Dampproofing 1 LS - $ 5,000.00 $ 0.050
Rigid Insulation 1 LS - $ 5,000.00 $ 0.050
Joint Sealants 1 LS $ 5,000.00 $ 0.050
Exterior Insulated Finish System 1 LS $ 5,000.00 $ 0.050
Thermal Wall Insulation 1 LS $ 5,000.00 $ 0.050
Thermal and Moisture Protection $ 25,000.00 $ 0.250
Doors and Hardware 1 LS - $ 5,000.00 $ 0.050
Storefront 1 LS $ 5,000.00 $ 0.050
Overhead Door (Installation Only) 1 LS $ 5,000.00 $ 0.050
Doors and Windows $ 15,000.00 $ 0.150
Metal Studs and Drywall 1 LS - $ 5,000.00 $ 0.050
Exterior Paint 1 LS $ 5,000.00 $ 0.050
Interior Paint 1 LS $ 5,000.00 $ 0.050
Tile 1 LS $ 5,000.00 $ 0.050
Acoustical Ceiling Tile 1 LS $ 5,000.00 $ 0.050
Wall Base 1 LS $ 5,000.00 $ 0.050
Concrete Finishing 1 LS $ 5,000.00 $ 0.050
Finishes $ 35,000.00 $ 0.350
Building Signage 1 LS $ 5,000.00 $ 0.050
Toilet Partitions 1 LS $ 5,000.00 $ 0.050
Owner Provided Signage Installation 1 LS $ 5,000.00 $ 0.050
Fire Extinguishers 1 LS $ 5,000.00 $ 0.050
Bathroom Accessories 1 LS $ 5,000.00 $ 0.050
Flagpoles 1 LS $ 5,000.00 $ 0.050
Knox Box 1 LS $ 5,000.00 $ 0.050
Bike Racks 1 LS $ 5,000.00 $ 0.050
Equipment 1 LS $ 40,000.00 $ 0.400
Cabinetry & Countertops 1 LS $ 5,000.00 $ 0.050
Furnishings $ 5,000.00 $ 0.050
Fire Suppression System 1 LS $ 5,000.00 $ 0.050
Fire Suppression $ 5,000.00 $ 0.050
Plumbing Fixtures 1 LS $ 5,000.00 $ 0.050
Gas Piping 1 LS $ 5,000.00 $ 0.050
Domestic Water Service 1 LS $ 5,000.00 $ 0.050
Plumbing $ 15,000.00 $ 0.150
Ductwork 1 LS $ 5,000.00 $ 0.050
Heaters 1 LS $ 5,000.00 $ 0.050
Exhaust Fans 1 LS $ 5,000.00 $ 0.050
Mini-Split 1 LS $ 5,000.00 $ 0.050
Split System 1 LS $ 5,000.00 $ 0.050
Diffusers 1 LS $ 5,000.00 $ 0.050
HVAC $ 30,000.00 $ 0.300
Secondary Power Feed 1 LS $ 5,000.00 $ 0.050
Electrical Switchgear and Panels 1 LS $ 5,000.00 $ 0.050
Power Distribution to Devices, Appliances, Equipment, and Outlets 1 LS $ 5,000.00 $ 0.050
Light Fixtures (Installation and Wiring) 1 LS $ 5,000.00 $ 0.050
Low Voltage 1 LS $ 5,000.00 $ 0.050
Generator Install 1 LS $ 5,000.00 $ 0.050
Fire Alarm System 1 LS $ 5,000.00 $ 0.050
Lighting Controls 1 LS $ 5,000.00 $ 0.050
Electrical $ 40,000.00 $ 0.400
FUEL ISLAND Quantity  Unit Unit Cost Total Cost Cost/Fuel Bay
Fuel Island - Concrete 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - Canopy/Structure Complete 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - Equipment (Contractor Provided) Complete 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - Fuel Tanks - Complete 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - DEF Install Complete 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - Dispensing System/FMS (Owner Provided) - Installation Only 1 LS - $ 5,000.00 $ 1,666.67
Fuel Island - Electrical 1 LS - $ 5,000.00 $ 1,666.67
General Conditions Quantity ~ Unit Unit Cost Total Cost Cost/Dock Plate
General Conditions 1 LS o $ 5,000.00 $ 33.333
Insurance and Bonds 1 LS o $ 5,000.00 $ 33.333
General Requirements 1 LS o $ 5,000.00 $ 33.333
Temporary Facilities 1 LS o $ 5,000.00 $ 33.333
Final Cleaning 1 LS o $ 5,000.00 $ 33.333
General Liability 0.75 % 0 $ 5,000.00 $ 33.333
Builders Risk Insurance 1 LS o $ 5,000.00 $ 33.333
Fee 4 % 0 $ 5,000.00 $ 33.333
Sales Taxes 1 LS 0 $ 5,000.00 $ 33.333
General Conditions Requirements 45000 180

Total Construction Costs $ 1,465,000.00 $ 9,766.67



R CARRIERS

Edinburgh, IN New Terminal Construction Breakdown Contractor:
7/12/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000
Maintenance Bldg SF 19,800 Dock Plates 150
Truck Wash Bldg SF 5,500 Truck Plugs 100
Overall Construction Total Cost Cost/Dock Plate
Site Construction $ 205,000.00 1,366.67
Office $ 300,000.00 2,000.00
Crossdock Building $ 285,000.00 1,900.00
Maintenance $ 315,000.00 2,100.00
Truck Wash $ 280,000.00 1,866.67
Fuel Island $ 35,000.00 233.33
General Requirements $ 45,000.00 300.00
Project Total $ 1,465,000.00 $ 9,766.67
R&L Bid Comp Summary Total Cost
00 Insurance & Bonds $ 15,000.00
01 General Conditions $ 20,000.00
02 Sitework/Existing Conditions/Demo $ 190,000.00
03 Concrete $ 180,000.00
04 Masonry $ 10,000.00
05 Metals $ 80,000.00
06 Wood, Plastics, and Composites $ 45,000.00
07 Thermal and Moisture Protection $ 95,000.00
08 Openings $ 60,000.00
09 Finishes $ 125,000.00
10 Specialties $ 105,000.00
11 Equipment $ 25,000.00
12 Furnishings $ 20,000.00
13 Special Construction $ 5,000.00
14 Conveying Equipment $ -
15 HVAC/Mechanical $ 230,000.00
16 Electrical $ 205,000.00
21 Fire Suppression $ 20,000.00
22 Pre-engineered Metal Buildings $ 20,000.00
AIA Subtotal $ 1,450,000.00
OH&P Rate
OH&P $ 5,000.00
State Tax Rate
State Tax $ 5,000.00
Grand Total $ 1,460,000.00



A& CARRIERS

Alternates/Contractor Proposed Subsuitutions

Cross Dock SF 100,000 Fuel Island Bays
Office SF 5,000 Site SF
Maintenance Bldg SF 19,800 Dock Plates
Truck Wash Bldg SF 5,500 Truck Plugs
Alternates Quantity Unit  Unit Cost Total Cost

This alternate price shall be for project add or deduct to the the base bid proposal to
modify the construction of PEMB structures to Precast or tilt up construction.
Contractor shall note which structures are proposed in the alternate construction
B2 method, and may include Maintenance, Building 400, and Building 200. 1 LS - 0

Quantity Unit  Unit Cost Total Cost
1 LS -
1 LS -
1 LS -
1

Proposed Substuitutions

o o o o

11/15/2021

3.00
1435000

150

100
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UNIT PRICE SCHEDULE
Edinburgh, IN New Terminal 11/15/2021
Cross Dock SF 100,000 Fuel Island Bays 3.00
Office SF 5,000 Site SF 1435000
Maintenance Bldg SF 19,800 Dock Plates 150
Truck Wash Bldg SF 5,500 Truck Plugs 100
Unit Price Schedule Unit Cost

1.0 Excavation and Backfill of Unsuitable Soils - Cost per CY measured in place for excavation and backfill requested by the
Consultant/Owner to remove deficient materials revealed below specified bearing or subgrade elevations, and not otherwise noted in the
Geo-tech Report, and replace with suitable granular or lightweight fill material in accordance with the project specifications.

This unit price shall include all soft and hard costs associated with this work.

2.0 Subsurface Obstruction Removal - Cost per Hour to excavate, demolish and remove subsurface obstruction exceeding 1CY, impacting
installation of proposed work (Utilities and/or Foundations) based on the use of a CAT 345 Excavator/How-Ram and removal and
backfill requested by the Consultant/Owner to remove such obstructions below specified elevations, dispose of said obstruction and
replace with suitable granular and/or lightweight fill material in accordance with project specifications.

3.0 Recycled Crushed Concrete - Cost per Ton to provide recycled crushed concrete to the site, including all transportation costs, placement
of the material in standard lifts per project specifications. All Project hard and soft costs shall be included.

4.0 Rip-Rap (6-12" unit size) - Cost per Ton to provide Rip Rap to the site, including all transportation costs, placement of the material in
standard lifts per project specifications. All Project hard and soft costs shall be included.

5.0 Heavy Duty Asphalt Pavement - Cost per Sq Yd in place measurement to provide Heavy Duty Bituminous pavement and aggregate
pavement base course system per project specifications and details.

5.1 Light Duty (Pedestrian Vehicle) Asphalt Pavement - Cost per Sq Yd in place measurement to provide Light Duty Bituminous pavement
and aggregate pavement base course system per project specifications and details.

6.0 Heavy Duty Concrete Pavement - Cost per Sq Yd in place measurement to provide wire/rebar reinforcedHeavy Duty Concrete Pavement
and prepared aggregate pavement base course system per project specifications and details.

6.1 Light Duty Concrete Pavement - Cost per Sq Yd in place measurement to provide wire/rebar reinforcedHeavy Duty Concrete Pavement

and prepared aggregate pavement base course system per project specifications and details.
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